

ABSTRACT OF OFFERS - GRAYS HARBOR NOETH JETTY	
1. Solicitation No.	W912DW25B0009
2. Date Issued:	25-Jul-2025
3. Solicitation Due Date:	15-Jan-2026
4. Issuing Office:	<p style="text-align: center;"> Department of the Army Corps of Engineers, Seattle District 4735 East Marginal Way South, BLDG 1202 Seattle, WA 98134-2388 </p>
5. Project Title: Grays Harbor North Jetty Repairs	
100% Small Business Set-Aside	
6. Number of Amendments Issued: 8	
Government Estimate:	\$51,115,750.00
1st Apparent low =	\$50,658,006.00
% Lower than IGE	0.90%
2nd Apparent low =	\$55,527,310.00
% Higher than IGE	7.94%
3rd Apparent low =	\$60,163,220.00
% Higher than IGE	15.04%
4th Apparent low =	\$68,155,750.00
% Higher than IGE	25.00%
I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	
SIGNATURE:	Bid Opening Officer: Hien Ho

Controlled Unclassified Information (CUI)

8. GOVERNMENT ESTIMATE					
(Check A, B or C and Complete D, E F)					
A. Hired Labor					
B. Reasonable Contract (w/out profit)					
C. Reasonable Contract (w/ profit)					
7A. ITEM NUMBER	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QTY	7D. UNIT	7E. UNIT PRICE	7F. AMOUNT
BASE ITEMS					
0001	Mobilization and Demobilization	1	JOB	\$992,400	\$ 992,400.00
0002	Haul Roads and Ramps	1	JOB	\$1,252,500.00	\$ 1,252,500.00
0003	Site Restoration	1	JOB	\$2,391,200.00	\$ 2,391,200.00
0004	Western Snowy Plover and Streaked Horned Lark Preconstruction Surveys and Update Surveys and all associated reporting	1	JOB	\$165,500.00	\$ 165,500.00
0005	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00	10,770	CY	\$646.00	\$ 6,957,420.00
0006	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00	430	CY	\$490.00	\$ 210,700.00
0007	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00	8,090	CY	\$646.00	\$ 5,226,140.00
0008	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00	250	CY	\$510.00	\$ 127,500.00
0009	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00	3,780	CY	\$613.00	\$ 2,317,140.00
0010	Procurement and placement of new Core stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00	200	CY	\$613.00	\$ 122,600.00
0011	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00	2,590	CY	\$230.00	\$ 595,700.00
TOTAL BASE ITEMS:					\$ 20,358,800.00
OPTIONAL ITEMS					
1201	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00	1,620	CY	\$659.00	\$ 1,067,580.00
1202	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00	3,230	CY	\$659.00	\$ 2,128,570.00
1301	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00	70	CY	\$501.00	\$ 35,070.00
1302	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00	130	CY	\$501.00	\$ 65,130.00
1401	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00	1,220	CY	\$659.00	\$ 803,980.00
1402	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00	2,430	CY	\$659.00	\$ 1,601,370.00
1501	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00	40	CY	\$500.00	\$ 20,000.00
1502	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00	80	CY	\$500.00	\$ 40,000.00
1601	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00	570	CY	\$628.00	\$ 357,960.00
1602	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00	1,140	CY	\$628.00	\$ 715,920.00
1701	Procurement and placement of new Core stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00	30	CY	\$627.00	\$ 18,810.00
1702	Procurement and placement of new Core stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00	60	CY	\$627.00	\$ 37,620.00
1801	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00	390	CY	\$206.00	\$ 80,340.00
1802	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00	780	CY	\$206.00	\$ 160,680.00
1901	Procurement and placement of new Armor Stone (A Select stone) for Repair Area 1. Sta. 155+00 to 160+00	3,060	CY	\$1,555.00	\$ 4,758,300.00
1902	Procurement and placement of new Armor Stone (A Select stone) for Repair Area 1. Sta. 155+00 to 160+00	6,790	CY	\$1,555.00	\$ 10,558,450.00
2001	Procurement and placement of New Core Stone (C Stone) for Repair Area 1. Sta. 155+00 to 160+00	80	CY	\$500.00	\$ 40,000.00
2002	Procurement and placement of New Core Stone (C Stone) for Repair Area 1. Sta. 155+00 to 160+00	180	CY	\$500.00	\$ 90,000.00
2101	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 85+00 to 90+00	2,450	CY	\$626.00	\$ 1,533,700.00
2102	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 85+00 to 90+00	5,440	CY	\$626.00	\$ 3,405,440.00
2201	Procurement and placement of new Armor Stone (B Stone) for Repair Area 3. Sta. 85+00 to 90+00	1,020	CY	\$628.00	\$ 640,560.00
2202	Procurement and placement of new Armor Stone (B Stone) for Repair Area 3. Sta. 85+00 to 90+00	2,260	CY	\$628.00	\$ 1,419,280.00
2301	Procurement and placement of new filter stone for Repair Area 3. Sta. 85+00 to 90+00	1,260	CY	\$246.00	\$ 309,960.00
2302	Procurement and placement of new filter stone for Repair Area 3. Sta. 85+00 to 90+00	2,790	CY	\$207.00	\$ 577,530.00
2401	Daily Bird Surveys	1	DAY	\$5,700.00	\$ 5,700.00
2402	Additional Daily Bird Surveys	50	DAY	\$5,700.00	\$ 285,000.00
TOTAL OPTIONAL ITEMS:					\$ 30,756,950.00
GRAND TOTAL:					\$ 51,115,750.00

OFFERS

NO. 1				NO. 2			
A. Company: Trade West Construction, Inc Address: 300 W Hafan Lane City, State: Mesquite, NV 89027 Email: aandkleavitt@gmail.com				A. Company: Big River Construction, Inc Address: 35064 HWY 101 Business City, State: Astoria, OR 97103 Email: tewing@bigrivercompanies.com			
B. Bid Security: Yes Business Size: WOSB Type/Amt: 20% Bid Bond				B. Bid Security: Yes Business Size: Small Business Type/Amt: 20% Bid Bond			
C. Amendments Acknowledged: Yes				C. Amendments Acknowledged: Yes			
7A. ITEM NUMBER	7C. EST QTY	7E. UNIT PRICE	7F. MAX EXTENDED AMOUNT	7A. ITEM NUMBER	7C. EST QTY	7E. UNIT PRICE	7F. MAX EXTENDED AMOUNT
BASE ITEMS				BASE ITEMS			
0001	1	\$ 10,000,000.00	\$ 10,000,000.00	0001	1	\$ 2,582,500.00	\$ 2,582,500.00
0002	1	\$ 9,000,000.00	\$ 9,000,000.00	0002	1	\$ 1,393,250.00	\$ 1,393,250.00
0003	1	\$ 300,000.00	\$ 300,000.00	0003	1	\$ 556,000.00	\$ 556,000.00
0004	1	\$ 200,000.00	\$ 200,000.00	0004	1	\$ 222,000.00	\$ 222,000.00
0005	10,770	\$ 1,250.00	\$ 13,462,500.00	0005	10,770	\$ 778.50	\$ 8,384,445.00
0006	430	\$ 1,250.00	\$ 537,500.00	0006	430	\$ 556.00	\$ 239,080.00
0007	8,090	\$ 1,250.00	\$ 10,112,500.00	0007	8,090	\$ 778.50	\$ 6,298,065.00
0008	250	\$ 1,250.00	\$ 312,500.00	0008	250	\$ 556.00	\$ 139,000.00
0009	3,780	\$ 1,250.00	\$ 4,725,000.00	0009	3,780	\$ 778.50	\$ 2,942,730.00
0010	200	\$ 1,250.00	\$ 250,000.00	0010	200	\$ 556.00	\$ 111,200.00
0011	2,590	\$ 1,250.00	\$ 3,237,500.00	0011	2,590	\$ 111.00	\$ 287,490.00
TOTAL BASE ITEMS:			\$ 52,137,500.00	TOTAL BASE ITEMS:			\$ 23,155,760.00
OPTIONAL ITEMS				OPTIONAL ITEMS			
1200	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00			1200	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00		
1201	1,620	\$ 400.00	\$ 648,000.00	1201	1,620	\$ 834.00	\$ 1,351,080.00
1202	3,230	\$ 400.00	\$ 1,292,000.00	1202	3,230	\$ 834.00	\$ 2,693,820.00
1300	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00			1300	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00		
1301	70	\$ 400.00	\$ 28,000.00	1301	70	\$ 611.60	\$ 42,812.00
1302	130	\$ 400.00	\$ 52,000.00	1302	130	\$ 611.60	\$ 79,508.00
1400	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00			1400	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00		
1401	1,220	\$ 400.00	\$ 488,000.00	1401	1,220	\$ 834.00	\$ 1,017,480.00
1402	2,430	\$ 400.00	\$ 972,000.00	1402	2,430	\$ 834.00	\$ 2,026,620.00
1500	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00			1500	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00		
1501	40	\$ 400.00	\$ 16,000.00	1501	40	\$ 611.60	\$ 24,464.00
1502	80	\$ 400.00	\$ 32,000.00	1502	80	\$ 611.60	\$ 48,928.00
1600	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00			1600	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00		
1601	570	\$ 400.00	\$ 228,000.00	1601	570	\$ 834.00	\$ 475,380.00
1602	1,140	\$ 400.00	\$ 456,000.00	1602	1,140	\$ 834.00	\$ 950,760.00
1700	Procurement and placement of new Core stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00			1700	Procurement and placement of new Core stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00		
1701	30	\$ 400.00	\$ 12,000.00	1701	30	\$ 611.60	\$ 18,348.00
1702	60	\$ 400.00	\$ 24,000.00	1702	60	\$ 611.60	\$ 36,696.00
1800	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00			1800	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00		
1801	390	\$ 150.00	\$ 58,500.00	1801	390	\$ 167.00	\$ 65,130.00
1802	780	\$ 150.00	\$ 117,000.00	1802	780	\$ 167.00	\$ 130,260.00
1900	Procurement and placement of new Armor Stone (A Select stone) for Repair Area 1. Sta. 155+00 to 160+00			1900	Procurement and placement of new Armor Stone (A Select stone) for Repair Area 1. Sta. 155+00 to 160+00		
1901	3,060	\$ 650.00	\$ 1,989,000.00	1901	3,060	\$ 1,001.00	\$ 3,063,060.00
1902	6,790	\$ 650.00	\$ 4,413,500.00	1902	6,790	\$ 1,001.00	\$ 6,796,790.00
2000	Procurement and placement of New Core Stone (C Stone) for Repair Area 1. Sta. 155+00 to 160+00			2000	Procurement and placement of New Core Stone (C Stone) for Repair Area 1. Sta. 155+00 to 160+00		
2001	80	\$ 400.00	\$ 32,000.00	2001	80	\$ 611.60	\$ 48,928.00
2002	180	\$ 400.00	\$ 72,000.00	2002	180	\$ 611.60	\$ 110,088.00
2100	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 85+00 to 90+00			2100	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 85+00 to 90+00		
2101	2,450	\$ 400.00	\$ 980,000.00	2101	2,450	\$ 611.60	\$ 1,498,420.00
2102	5,440	\$ 400.00	\$ 2,176,000.00	2102	5,440	\$ 611.60	\$ 3,327,104.00
2200	Procurement and placement of new Armor Stone (B Stone) for Repair Area 3. Sta. 85+00 to 90+00			2200	Procurement and placement of new Armor Stone (B Stone) for Repair Area 3. Sta. 85+00 to 90+00		
2201	1,020	\$ 400.00	\$ 408,000.00	2201	1,020	\$ 834.00	\$ 850,680.00
2202	2,260	\$ 400.00	\$ 904,000.00	2202	2,260	\$ 834.00	\$ 1,884,840.00
2300	Procurement and placement of new filter stone for Repair Area 3. Sta. 85+00 to 90+00			2300	Procurement and placement of new filter stone for Repair Area 3. Sta. 85+00 to 90+00		
2301	1,260	\$ 150.00	\$ 189,000.00	2301	1,260	\$ 167.00	\$ 210,420.00
2302	2,790	\$ 150.00	\$ 418,500.00	2302	2,790	\$ 167.00	\$ 465,930.00
2400	Western Snowy Plover and Streaked Horned Lark Daily Surveys			2400	Western Snowy Plover and Streaked Horned Lark Daily Survey		
2401	1	\$ 250.00	\$ 250.00	2401	1	\$ 7,200.00	\$ 7,200.00
2402	50	\$ 250.00	\$ 12,500.00	2402	50	\$ 5,550.00	\$ 277,500.00
TOTAL OPTIONAL ITEMS:			\$ 16,018,250.00	TOTAL OPTIONAL ITEMS:			\$ 27,502,246.00
GRAND TOTAL:			\$ 68,155,750.00	GRAND TOTAL:			\$ 50,658,006.00

COE SEATTLE DISTRICT (VERSION NAV 9/19)
Standard Form 1419 (2001)

OFFERS

NO. 3				NO. 4			
A. Company: Quigg Bros., Inc. Address: 819 West State Street City, State: Aberdeen, WA 98520 Email: qb1bid@quiggbros.com				A. Company: S.E.A. Construction, LLC Address: 84 Elk Creek Road City, State: Raymond, WA Email: jlojelle@seaconst.com			
B. Bid Security: Yes Type/Amt: \$3 Million - Bid Bond Business Size: SB, HUBZone				B. Bid Security: Yes Type/Amt: \$3 Million - Bid Bond Business Size: SB, WOSB, HUBZone, VOSB, SDVOSB, & SBA 8(a)			
C. Amendments Acknowledged: Yes				C. Amendments Acknowledged: Yes			
7A. ITEM NUMBER	7C. EST QTY	7E. UNIT PRICE	7F. MAX EXTENDED AMOUNT	7A. ITEM NUMBER	7C. EST QTY	7E. UNIT PRICE	7F. MAX EXTENDED AMOUNT
BASE ITEMS				BASE ITEMS			
0001	1	\$ 8,736,000.00	\$ 8,736,000.00	0001	1	\$ 9,100,000.00	\$ 9,100,000.00
0002	1	\$ 1,545,000.00	\$ 1,545,000.00	0002	1	\$ 1,233,100.00	\$ 1,233,100.00
0003	1	\$ 281,000.00	\$ 281,000.00	0003	1	\$ 229,900.00	\$ 229,900.00
0004	1	\$ 36,400.00	\$ 36,400.00	0004	1	\$ 28,600.00	\$ 28,600.00
0005	10,770	\$ 622.00	\$ 6,698,940.00	0005	10,770	\$ 600.00	\$ 6,462,000.00
0006	430	\$ 368.00	\$ 158,240.00	0006	430	\$ 338.00	\$ 145,340.00
0007	8,090	\$ 622.00	\$ 5,031,980.00	0007	8,090	\$ 600.00	\$ 4,854,000.00
0008	250	\$ 368.00	\$ 92,000.00	0008	250	\$ 338.00	\$ 84,500.00
0009	3,780	\$ 590.00	\$ 2,230,200.00	0009	3,780	\$ 540.00	\$ 2,041,200.00
0010	200	\$ 285.00	\$ 57,000.00	0010	200	\$ 255.00	\$ 51,000.00
0011	2,590	\$ 220.00	\$ 569,800.00	0011	2,590	\$ 191.00	\$ 494,690.00
TOTAL BASE ITEMS:			\$ 25,436,560.00	TOTAL BASE ITEMS:			\$ 24,724,330.00
OPTIONAL ITEMS				OPTIONAL ITEMS			
1200	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00			1200	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 1. Sta. 145+00 to 155+00		
1201	1,620	\$ 622.00	\$ 1,007,640.00	1201	1,620	\$ 600.00	\$ 972,000.00
1202	3,230	\$ 622.00	\$ 2,009,060.00	1202	3,230	\$ 600.00	\$ 1,938,000.00
1300	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00			1300	Procurement and Placement of new Core Stone (C Stone) for Repair Area 1. Sta. 145+00 to 155+00		
1301	70	\$ 368.00	\$ 25,760.00	1301	70	\$ 338.00	\$ 23,660.00
1302	130	\$ 368.00	\$ 47,840.00	1302	130	\$ 338.00	\$ 43,940.00
1400	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00			1400	Procurement and Placement of new Armor Stone (A Stone) for Repair Area 2. Sta 129+50 to 145+00		
1401	1,220	\$ 622.00	\$ 758,840.00	1401	1,220	\$ 600.00	\$ 732,000.00
1402	2,430	\$ 622.00	\$ 1,511,460.00	1402	2,430	\$ 600.00	\$ 1,458,000.00
1500	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00			1500	Procurement and Placement of new Armor Stone (C Stone) for Repair Area 2. Sta 129+50 to 145+00		
1501	40	\$ 368.00	\$ 14,720.00	1501	40	\$ 338.00	\$ 13,520.00
1502	80	\$ 368.00	\$ 29,440.00	1502	80	\$ 338.00	\$ 27,040.00
1600	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00			1600	Procurement and placement of new Armor Stone (B stone) for Repair Area 3. Sta. 90+00 to 95+00		
1601	570	\$ 590.00	\$ 336,300.00	1601	570	\$ 540.00	\$ 307,800.00
1602	1,140	\$ 590.00	\$ 672,600.00	1602	1,140	\$ 540.00	\$ 615,600.00
1700	Procurement and placement of new Core stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00			1700	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 90+00 to 95+00		
1701	30	\$ 285.00	\$ 8,550.00	1701	30	\$ 255.00	\$ 7,650.00
1702	60	\$ 285.00	\$ 17,100.00	1702	60	\$ 255.00	\$ 15,300.00
1800	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00			1800	Procurement and placement of new filter stone for Repair Area 3. Sta. 90+00 to 95+00		
1801	390	\$ 220.00	\$ 85,800.00	1801	390	\$ 191.00	\$ 74,490.00
1802	780	\$ 220.00	\$ 171,600.00	1802	780	\$ 191.00	\$ 148,980.00
1900	Procurement and placement of new Armor Stone (A Select stone) for Repair Area 1. Sta. 155+00 to 160+00			1900	Procurement and placement of new Armor Stone (A Select stone) for Repair Area 1. Sta. 155+00 to 160+00		
1901	3,060	\$ 2,310.00	\$ 7,068,600.00	1901	3,060	\$ 2,000.00	\$ 6,120,000.00
1902	6,790	\$ 2,310.00	\$ 15,684,900.00	1902	6,790	\$ 2,000.00	\$ 13,580,000.00
2000	Procurement and placement of New Core Stone (C Stone) for Repair Area 1. Sta. 155+00 to 160+00			2000	Procurement and placement of New Core Stone (C Stone) for Repair Area 1. Sta. 155+00 to 160+00		
2001	80	\$ 285.00	\$ 22,800.00	2001	80	\$ 255.00	\$ 20,400.00
2002	180	\$ 285.00	\$ 51,300.00	2002	180	\$ 255.00	\$ 45,900.00
2100	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 85+00 to 90+00			2100	Procurement and placement of new Core Stone (D Stone) for Repair Area 3. Sta. 85+00 to 90+00		
2101	2,450	\$ 285.00	\$ 698,250.00	2101	2,450	\$ 255.00	\$ 624,750.00
2102	5,440	\$ 285.00	\$ 1,550,400.00	2102	5,440	\$ 255.00	\$ 1,387,200.00
2200	Procurement and placement of new Armor Stone (B Stone) for Repair Area 3. Sta. 85+00 to 90+00			2200	Procurement and placement of new Armor Stone (B Stone) for Repair Area 3. Sta. 85+00 to 90+00		
2201	1,020	\$ 590.00	\$ 601,800.00	2201	1,020	\$ 540.00	\$ 550,800.00
2202	2,260	\$ 590.00	\$ 1,333,400.00	2202	2,260	\$ 540.00	\$ 1,220,400.00
2300	Procurement and placement of new filter stone for Repair Area 3. Sta. 85+00 to 90+00			2300	Procurement and placement of new filter stone for Repair Area 3. Sta. 85+00 to 90+00		
2301	1,260	\$ 220.00	\$ 277,200.00	2301	1,260	\$ 191.00	\$ 240,660.00
2302	2,790	\$ 220.00	\$ 613,800.00	2302	2,790	\$ 191.00	\$ 532,890.00
2400	Western Snowy Plover and Striped Horned Lark Daily Surveys			2400	Western Snowy Plover and Striped Horned Lark Daily Surveys		
2401	1	\$ 2,500.00	\$ 2,500.00	2401	1	\$ 2,000.00	\$ 2,000.00
2402	50	\$ 2,500.00	\$ 125,000.00	2402	50	\$ 2,000.00	\$ 100,000.00
TOTAL OPTIONAL ITEMS:			\$ 34,726,660.00	TOTAL OPTIONAL ITEMS:			\$ 30,802,980.00
GRAND TOTAL:			\$ 60,163,220.00	GRAND TOTAL:			\$ 55,527,310.00